

3123710/2025/O/o DY FACAO C I/HQ/CR

CENTRAL RAIWAY

FA&CAO(C)'s OFFICE
CSMT

No. CHQ/AC/Est/ LC-25 /ROB/2495

Date : 18/09/2025

CE(C)RSP/CSTM

Sub:- Detailed Estimate for LC-22,km 89/12-13 on KYN-LNL section of BB division.

Ref:- 1. CE(RSP)C's E-Office File No.438198, Note#1 dtd 26.06.25 Note#5 dtd 17.07.25,
letter dtd 26.06.25,17.07.25 & 26.08.25.
2. This Office letter no.dtd 07.07.25.

The Detailed Civil Sub Estimate amounting to Rs. 35.539 Crs for ROB in lieu of LC-22,km 89/12-13 on KYN-LNL section has been scrutinised with the following observations:-

1. Vide Railway Board's letter no.2020.CE-IV.PH-30.GQ-GD.Umbrella/CR dtd 01.03.2021, in the itemised list submitted, the subject work for Rs.39.56 Crs had been approved by the Railway Board against the umbrella work at Sr.no.3 (Pink Book item no. 218 of 2020-21 Rs.485 Crs & P.B Item No.199 of 2024-25)chargeable to S.Fund.
2. The Consolidated Detailed Estimate initially received for an amount of Rs.37.20 Crs (Rs.35.77 Crs for Civil+Land) had been returned with certain observations.
3. A modified Detailed Civil Sub Estimate for a proposed cost of Rs 35.54 Crs has now been received with the following corrections and changes:-
 - a) Correction of Land value from Rs.4.21 Crs to Rs.3.86 Crs based on average land rates as per ready reckoner.
 - b) Contingency charges in Land has been corrected.
 - c) The cost has been revised due to addition of a new item No. 041013 and reduction in quantity of item 041011 in Sch-A-II (USSOR) and an increase in the cost of Sch- B.
 - d) Schedule B consists of DSR 2021 items on which escalation @ 0.94% was considered earlier. As per Dy. CE Works' letter no. W.187.R.USSOR/BCI dated 09/11/2022, escalation @ 3% should be considered on DSR 2021 items. It has been stated that IREPS accepts only escalation @ 3% as per PCE office's aforementioned letter. Accordingly, the cost of Sch- B has been revised.
4. Accordingly Civil Estimated cost has been modified from Rs.37.20 Crs to Rs. 35.539 Crs.
5. The proposed cost of Civil Engineering work is Rs. 31.676 Crs & Land cost is Rs. 3.864Crs.
6. As per Railway Board letter no.2017.CE-IV.LX.Misc.244(LCs)Pt dtd 19.08.24, for ROB/RUBs sanctioned on 100% cost of Railway, the cost of land acquisition involving private land, R&R and utility shifting shall be charged to the project and kept in the estimate at the time of sanction and shall be borne by Railways. ROB in lieu of LC 22 is sanctioned on single entity basis i.e. 100% cost will be borne by Railway.(Railway Board letter no.2020.CE-IV.PH-30.GQ-GD.Umbrella/CR dtd 01.03.2021).
7. As per letter No. 2024/CE-IV/Utility-Shifting/ROB-RUB (E.O.No-3459904) dtd.14.05.2024, Part estimates for utility shifting will require personal approval of DRM with Finance Concurrence.
8. The Civil Sub Estimate cost includes Schedule A-1-General items other than supplying of cement, reinforcement steel and structural steel (Rs.2.19 Crs), Schedule A-2-Structural steel items (Rs.8.53 Crs), Schedule-B-DSR items(Rs.5.37 Crs), Schedule-C-NS items (Rs.9.30 Crs), Schedule-D-Cement (Rs.1.15 Crs), Schedule-E Reinforcement – (Rs.3.08 Crs).

3123710/2025/O/o DY FACAO C I/HQ/CR

9. Contingency charges @1% has been applied on the Estimate.
10. Departmental charges @ 5.29%, Sports development charges @ 0.1% & ERW charges @ 0.50% has been applied on the Estimated cost including contingency.
11. Rates are based on USSOR 2021, DSR 2021 and LARs. LAR is updated with WPI wherever necessary. The same has been verified and found correct.
12. Land rates are verified from ready reckoner of 2025-26 and found correct.
13. Estimate has been arithmetically verified.
14. Completion period has been mentioned as 2 years in Narrative report.
15. The Variation statement of Detailed Estimate with respect to Abstract Estimate is as per the table indicated below.

(Figs in Crs of ₹.)

Dept	Abstract Estimate cost	Detailed Estimate cost	NET Excess/Saving	Price Escalation	Other than Price Escalation
Civil	35.966	31.676	(-)4.29	Nil	(-)4.29
Civil(Land)	Nil	3.864	3.864	Nil	3.864
Total	35.966	35.540	(-)0.426	Nil	(-)0.426
% Variation over A.E.			(-)1.184 %	Nil	(-)1.184 %

The Detailed Civil Sub Estimate for LC-22, km 89/12-13 on KYN-LNL section of BB division is vetted for the proposed cost of Rs.35,53,99,220/-subject to :-

1. Updated Narrative Report for the modified cost may be placed on record.
2. It may be ensured that there is no deviation in the scope of the work.
3. Quantity proposed to be certified as reasonable & justified as per actual requirement/approved drawing by Competent authority.
4. A copy of approval of new GAD may be placed on record.
5. The undertaking that items & services if available in GeM will be procured through GeM only needs to be placed on record by all the departments as per Railway Board letter no 2020/RS(M)GeM/Action Plan dated 3.9.2020.
6. Variation statement of Modified Estimate w.r.t Abstract Estimate may be placed on record.
7. All relevant Rly Board directives and codal provisions regarding land acquisition is complied with.

This issues with the approval of FA&CAO(C).


 (Akshay Sharma)
 Dy.FA&CAO(C)II
 17/09/25