

	CENTRAL RAILWAY
	Office of the Financial Advisor & Chief Accounts Officer (Const).
	6th Floor, New Administrative Building, D N Road,
	CSM Terminus, Mumbai – 400 001.
	☎ - 54459
No. CHQ-AC/RSP/DE/LC-23/KYN-LNL/2482 Date: 08/09/2025	

CE(C)RSP,
CSMT

Sub.-Modified Consolidated Detailed Estimate of LC -23,Km 92/5-6 on KYN-LNL Section.

The Modified Civil estimate for the subject project submitted to this office vide your office letter No.RSP/DE/LC-23/KYN-LNL, dtds.26.08.2025 has been scrutinized and following observations are made.

1. The Detailed Estimate when received earlier was returned vide letter of even no. dated 19/05/2025 with observations. The same was modified for the cost of Rs. 33,83,38,680.67 vide letter dated 11/06/2025 in which the Civil sub-estimate cost was Rs. 23,80,70,690.24 and vetted on 24/07/2025.
2. Before sending the vetting letter the same was revised again vide letter dtd.16/08/2025 & 26/08/2025 with escalation of 3% for schedule B.
3. Schedule B consists of DSR 2021 items on which escalation @ 0.94%. As per Dy. CE Works's letter no. W.187.R.USSOR/BCI dated 09/11/2022, it has been stated the escalation @ 3% should be considered on DSR 2021 items. Hence, the same has been done. Due to which, the cost of Schedule B has been revised. Simultaneously the total cost of project was also revised.
4. It has been observed that Quantity of items in Schedule-A-2 has been revised. Schedule A-2 has been revised from Rs.7,11,22,058.33 to Rs.7,11,22,209.49 due to quantity reduction of one item and addition of one item. Schedule B has been revised due to 3% escalation from Rs. 4,50,59,945.32 to Rs.4,59,79,536.40.
5. In land portion, clarification was sought for taking the highest Rate of Rs. 62,23, 300/- per Hecter adopted for Bhansoli & Urkul village. This Office has the Practice of considering the average rate. Therefore average rate of Rs. 56,26,671/- is considered. Therefore, land cost has been modified for Rs. 9,57,98,054.35 to Rs. 10,02,67,990.43
6. Rates have been adopted from USSOR 2021, DSR 2021, & LAR's and arithmetical accuracy has been verified.
7. As per letter No.2024/CE-IV/Utility- Shifting/ROB-RUB(E.O.No-3459904) dtd. 14.05.2025,Part-estimates for utility Shifting will require personal approval of DRM with Finance concurrence.

8. The Summary of the revision in the cost is given in the table below: -

Particulars	Earlier Cost	Revised proposed Cost as per letter dated 18/08/2025
Schedule B	Rs. 4,50,59,945.32	Rs. 4,59,79,536.04
Civil Engg. Cost	Rs. 23,80,70,690.24	Rs. 23,90,54,344.05
Civil Cost Including land.	Rs. 33,83,38,680.67	Rs. 33,93,22,334.48

9. Department wise cost of the project is given in the table below: -

Department	Cost
Civil Engg.	Rs. 23,90,54,344.05
(+) Cost of Land	Rs. 10,02,67,990.43
TOTAL	Rs. 33,93,22,334.48


In view of the above observations, the Modified Civil Estimate is vetted for the cost of Rs. 33.93 Crore.

This is subject to: -

- 1) Certification that only those items that are directly connected to the proposed work are included in the estimate and utmost care has been taken to ensure that infructuous items are not loaded on the project as per Railway Board's letter no- 2016/W-1/Genl./Corr.GM/Pt.III dated 06/08/2015.
- 2) A copy of approval of revised GAD may be placed on record.
- 3) Narrative report for the updated cost may be placed on record.
- 4) Completion period of project may be placed on record.

This issues with the approval of FA&CAO(C)

DA: Estimate File


(Akshay Sharma)
Dy.FA&CAO(C)-II