

3036314/2025/O/o DY FCAO C I/HQ/CR

Central Railway

FA&CAO(C)'s Office
CSTM

No. CHQ/AC/Est/ LC-25 /ROB/2477

Date : 04/08/2025

CE(C)RSP

Sub:- Detailed Estimate for LC-25,km 95/4-5 on KYN-LNL section of BB division.

Ref:- 1. CE(RSP)C's E-Office File No.435769, Note#2 dtd 16.04.25 & Note#11 dtd 16.07.25 and letter dtd 04.07.25,letter dtd 24.07.25.
2. This Office letter no.dtd 25.04.25 & 20.06.25.

The Detailed Civil Sub Estimate amounting to Rs. 34.522 Crs for ROB in lieu of LC-25,km 95/4-5 on KYN-LNL section has been scrutinised with the following observations:-

1. Vide Railway Board's letter no.2020.CE-IV.PH-30.GQ-GD.Umb.21-22/CR-3395626 dtd 27.07.2022, it is stated that the subject work for Rs.30.03 Crs was approved by the Railway Board under the umbrella work -PH-30 namely, "Central Railway-Construction of Road over /under bridges on GQ/GD routes(Umbrella work 2021-22) (Pink Book item no. 210 of 2022-23 ,Rs.250 Crs), chargeable to S.Fund).
2. The Consolidated Detailed Estimate initially received for an amount of Rs.33.87 Crs (Rs.32.50 Crs for Civil+Land) had been returned twice with certain observations vide this Office letter dtd 25.04.25 & 20.06.25.
3. In response to this Office observations, a modified Detailed Civil Sub Estimate for a proposed cost of Rs 34.522 Crs has now been received vide CE(C)RSP's letter dated 04.07.25 & 24.07.25
4. The proposed cost of Civil Engineering work is Rs.29.282 Crs & Land cost is Rs.5.239 Crs.
5. As per Railway Board letter no.2017.CE-IV.LX.Misc.244(LCs)Pt dtd 19.08.24, for ROB/RUBs sanctioned on 100% cost of Railway, the cost of land acquisition involving private land, R&R and utility shifting shall be charged to the project and kept in the estimate at the time of sanction and shall be borne by Railways. ROB in lieu of LC 18 is sanctioned on single entity basis i.e. 100% cost will be borne by Railway.
6. As per letter No. 2024/CE-IV/Utility-Shifting/ROB-RUB (E.O.No-3459904) dtd.14.05.2024, Part estimates for utility shifting will require personal approval of DRM with Finance Concurrence & this Office is responsible only for the vetting of Civil sub estimates.
7. The Civil Sub Estimate cost includes Schedule A-1-General items other than supplying of cement, reinforcement steel and structural steel (Rs.1.75 Crs), Schedule A-2-Structural steel items (Rs.6.24 Crs), Schedule-B-DSR items(Rs.7.48 Crs), Schedule-C-NS items (Rs.8.68Crs), Schedule-D-Cement (Rs.0.58Crs), Schedule-E Reinforcement - (Rs.2.65Crs).
8. Contingency charges @1% has been applied on the Estimate.
9. Departmental charges @ 5.29%,Sports development charges @ 0.1% & ERW charges @ 0.50% has been applied on the Estimated including contingency.
10. Rates are based on USSOR 2021,DSR 2021 and LARs. LAR is updated with WPI wherever necessary. The same has been verified and found correct.

3036314/2025/O/o DY FA&CAO C I/HQ/CR

11. Land rates are verified from ready reckoner of 2025-26 and found correct.

12. Estimate has been arithmetically verified.

13. Completion period has been mentioned as 2 years in Narrative report.


14. The Variation statement of Detailed Estimate with respect to Abstract Estimate is as per the table indicated below. (Figs in Crs of ₹.)

Dept	Abstract Estimate cost	Detailed Estimate cost	NET Excess/Saving	Price Escalation	Other than Price Escalation
Civil	27.297	29.282	1.985	Nil	1.985
Civil(Land)	Nil	5.24	5.24	Nil	5.24
Total	27.297	34.522	7.225	Nil	7.225
% Variation over A.E.			26.47 %	Nil	26.47%


The Detailed Civil Sub Estimate for LC-25,km 95/4-5 on KYN-LNL section of BB division is vetted for the proposed cost of Rs. 34,52,23,357/-subject to :-


1. Updating Narrative Report for the modified cost may be placed on record.
2. It may be ensured that there is no deviation in the scope of the work.
3. Quantity proposed to be certified as reasonable & justified as per actual requirement/approved drawing by Competent authority.
4. A copy of approval of new GAD may be placed on record.
5. The undertaking that items & services if available in GeM will be procured through GeM only needs to be placed on record by all the departments as per Railway Board letter no 2020/RS(M)/GeM/Action Plan dated 3.9.2020.

This issues with the approval of FA&CAO(C).


(Akshay Sharma)
Dy.FA&CAO(C)II
07/08/25

Put up for approval pl.


Lathi
04/08/25


Shishir
07/08/25