



CENTRAL RAILWAY

Office of the Financial Advisor & Chief Accounts Officer (Const),

6th Floor, New Administrative Building, D N Road,

CSM Terminus, Mumbai – 400 001.

☎ - 54459

No. CHQ/AC/Est/LC-259/ET-AMF/2501

Date: 18/09/2025

**CE(C) RSP,
CSMT.**

**Sub.: -Vetting of Civil Sub Estimate of 2 Lane ROB along with RUB in lieu of LC-259 at Km
856.787/13-14 on ET-AMF section of Nagpur Division**

Modified Civil Sub Estimate for the subject project received CE(C) RSP's letter no. RSP/DE/LC-259/ET-AMF dated 28/08/2025 has been scrutinized and following observations are made: -

1. The Civil sub Estimate has been submitted for ₹36,95,35,524. vide above referred letter.
2. However, due to correction in the rate of NS Item no. 3 the amount of Schedule-C has been modified from Rs.77,273,510.42 to Rs.77,277,078.71. Hence the modified cost of Civil Estimate is ₹36,95,39,340.25.
3. Schedule A-I, A-II, D & E consist of USSOR-2021 items which have been duly checked and found correct. The same are escalated using latest LAR's which are found correct.
4. Schedule B consists of DSR 2021. As per Dy. CE Works's letter no. W.187.R.USSOR/BCI dated 09/11/2022, it has been stated the escalation @ 3% should be considered on DSR 2021 items. Hence, the same has been done. The same has been checked and found correct.
5. Schedule-F consists of Land Portion. The same has been checked and found correct.
6. As per letter No.2024/CE-IV/Utility-shifting/ROB-RUB(E.O. No-3459904) dtd. 14.05.2025, Part estimates for utility shifting will require personal approval of DRM with Finance concurrence.
7. Total Civil Engg. Cost of the project is given in the table below: -

Department	Cost
Civil Engg.	Rs 36,95,39,340.25
(+) Cost of Land	Rs. 76,87,410.35
TOTAL	Rs. 37,72,26,750.6


In view of the above observations, the Civil Sub Estimate of LC-259 at Km 856.787/13-14 on ET-AMF section is vetted for the cost of Rs. 37.72 Crore.

This is subject to: -

- 1) Certification that only those items that are directly connected to the proposed work are included in the estimate and utmost care has been taken to ensure that infructuous items are not loaded on the project as per Railway Board's letter no- 2016/W-1/Genl./Corr.GM/Pt.III dated 06/08/2015.
- 2) A copy of approval of revised GAD may be placed on record.
- 3) Narrative report for the updated cost may be placed on record.
- 4) Completion period of project may be placed on record.

This issue with the approval of FA&CAO(C)

DA: Estimate File


(Akshay Sharma)
Dy.FA&CAO(C)-II
19/09/23

