



CENTRAL RAILWAY
Office of the Financial Advisor & Chief Accounts Officer (Const),
6th Floor, New Administrative Building, D N Road,
CSM Terminus, Mumbai – 400 001.
☎ - 54459

No. CHQ-AC/EST/ROB-LC-73-/KYN-IGP/2510

Date: 10/02/2026

CE(C)RSP
CSMT.

Sub.: - Detailed Civil Estimate of LC-69 at Km 93/0-1 on KYN-IGP section of BB Division.

Ref.: - Your office letter no. RSP/DE/LC-69/, KYN-IGP dated 27/01/2026.

Civil Sub Estimate for the subject project received vide above referred letter has been scrutinized and following observations are made: -

1. ROB in lieu of level crossing no. 69, km/0-1 on KYN-IGP section of BB division is Sanction on single entity basis under Umbrella work of the year 2021-22 and its sanction cost is about Rs. 38.29 Cr. Abstract cost of the work is Rs. 38.29 Cr. Detailed Estimate of above work has been prepared for RS. 37.94 Cr.
2. The Estimate was returned twice vide this office letter of even no, dtd.18/11/2025 & 18/12/2025 for want of clarification. Now the same have been complied.
3. The cost of initially proposed Civil Estimate was ₹ 30,65,80,787.20
4. During scrutiny, it was observed that there was a calculation mistake in schedule-E. The same was asked to be rectified. Hence, due to correction the amount of Schedule-E has been modified from Rs. 3,10,60,966.29 to Rs. 3,36,32,618.66.
5. Schedule A-I, A-II, D & E consists of USSOR-2021 items which have been duly checked and found correct. The same are escalated using latest LAR's which are found correct.
6. Schedule B consists of DSR 2023. As per Dy. CE Works's letter no. W.187.R.USSOR/BCI dated 15/09/2025, it has been stated the escalation @ -24.59% should be considered on DSR 2021 items. As per this office observations escalations @ -24.69% has been rectified to @ -24.59%. Hence, the Schedule- B, amount has been revised from Rs.46,914,381.44 to Rs.46,976,676.46.
7. In case of Schedule-C of NS items item no- 2 & 7, connected WPI has been rectified and in case of Sr No-9 connected rate reference has been given and found correct. In view of above Schedule-C amount has been rectified from Rs.7,78,33,365.96 to Rs.7,78,80,902.55.
8. In land Calculation Sheet an amount of Rs.50,000,00/- was included as Value of Assets. After this office observations, the same was removed. Hence Land cost has been revised from Rs.27,873,484.93 to Rs. 22,873, 484.93.
9. Regarding Utility Shifting of Approach Portion of Rs. 50,00,000/-it is clarified in the GAD three structures of A, B & C, Utility shifting of Overhead wires has to be carried out by

MSETCL. After this office observations, cost amount has been reduced to Rs.5,56,770.09. In this regard, correspondence has been made with MSETCL to shift the utility vide Letter RITES/U1/RECD/15ROB/MumbaiGC/2023, dated 31/12/2025 and MSEDCL reply letter no. DY.EE/Shahapur/Tech/No.0108, dated 20.01.2026

10. As per letter No.2024/CE-IV/Utility-shifting/ROB-RUB (E.O. No-3459904) dtd. 14.05.2025, Part estimates for utility shifting will require personal approval of DRM with Finance concurrence.

11. Total Civil Engg. Cost of the project is given in the table below: -

Department	Cost
Civil Engg.	Rs 32,11,22,227.46
(+) Cost of Land	Rs 2,28,73,484.93
Utility Shifting of Approach Portion	Rs.5,56,770.09
TOTAL	Rs. 34,45,52,482.48

12. The Variation Statement of Abstract Estimate with respect to Detailed Estimate is as per the table indicated below.

Dept	Abstract Estimate	Detailed Estimate	Price Escalation	Other than Price Escalation
Civil	34.812	32.11	0.000	-7.76%%
Civil (Land + Approach Portion)	Nil	2.35	0.000	100.00%
Total	34.812	34.46	0.000	-1.01%%

In view of the above observations, the Civil Sub Estimate of LC-69 at Km 93/0-1 on KYN-IGP section of BB division is vetted for the cost of Rs. 34.46 Crore.

Subject to: -

1. Updating Narrative Report for the modified cost may be placed on record.
2. It may be ensured that there is no deviation in the scope of the work.
3. Quantity proposed to be certified as reasonable & justified as per actual requirement/approved drawing by Competent authority.
4. A copy of approval of new GAD may be placed on record.
5. The undertaking that items & services if available in GeM will be procured through GeM only needs to be placed on record by all the departments as per Railway Board letter no 2020/RS(M)GeM/Action Plan dated 3.9.2020.

This is issued with the approval of FA&CAO(C).


10/2/26
(Prateek Singh Meena)
Dy.FA&CAO(C)-I